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1. Prd &I fJavor —
. Cost of | Completion
GILC:)Up Name of work Ezgtnzﬁz;d) Moig]?ﬁtm) BOQ perigd for
' (INR) construction
Construction of New RCC Drain with cover slab from
H/o Rameshwar Ram (Advocate) to H/o Satish 03 Month
1. Choudhary & from Heera General Store to Vandana | 8,71,400/- 18,000/- 5,000/- (90 days)
Complex via Suresh Hotel in Ward No. 22 under
Municipal Corporation, Hzaribag
Construction of RCC Drain from H/o Dilip Agarwal to 03 Month
2. H/o Gopal Saw in Ward No. 26 under Municipal | 6,96,600/- 14,000/- 5,000/-
) X (90 days)
Corporation, Hzaribag
Construction of RCC Drain with slab from the H/o
Tribhuvan Babu to the H/o Santosh Agarwal in New 03 Month
3 Colony in Ward No. 26 under Municipal Corporation, 5,09,814/- 11,0007- 5,000/- (90 days)
Hzaribag
Construction of New RCC Drain from Pandey more
to the H/o Ramashankar Rai and form H/o Jha ji to 03 Month
4. Nayan Tara school, Shiv Dayal Nagar in Ward No. 23 9,33,600/- 20,000/- 5,000/- (90 days)
under Municipal Corporation, Hazaribag
Construction of R.C.C Drain from H/o Md. Taslim to 03 Month
5. Old drain near Urdu school in Ward No. 07 under | 4,74,700/- 10,000/- 5,000/-
. . . (90 days)
Municipal Corporation, Hazaribag
Construction of R.C.C Drain from Patratu Chowk to
the H/o B.M. Prasad and construction of PCC Road 03 Month
6. from H/o Bharat Singh to the H/o Abhishek Kumar in | 7,70,800/- 16,000/- 5,000/- (90 days)
Ward No. 36 under Municipal Corporation,
Hazaribag
Construction of PCC Road from H/o Manoj Yadav to
7. H/o B. Toppo in Ward No. 09 under Municipal | 2,02,600/- 5,000/- 1,000/- 03 Month
) ) (90 days)
Corporation, Hazaribag
Construction of P.C.C road from H/o Deepak Bandhu
to H/o Chandrashekhar Choubey Via H/o Niraj Sinha 03 Month
8 in Ward No. 23 under Municipal Corporation, 8,04,400/- 17,000/- 5,000/~ (90 days)
Hazaribag
Construction of P.C.C road and R.C.C Drain from H/o
Dhaneshwar Gupta to H/o Haider Ali H/o Suresh 03 Month
S Saw Ward No. 02 under Municipal Corporation, 8,50,000/- 17,000/~ 5,000/~ (90 days)
Hazaribag
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